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PERFORMANCE WORK STATEMENT 
Contract Number EP-C-08-010 

Scientific Consulting Group 
Work Assignment Number: WA 03-56 

Title: Cumulative Risk Assessment (CRA) Workshop, Workshop Report, and 
Preparatory Documents. 

Scope of Work Reference: 	 2.2 

Period of Performance: 

Work Assignment COR: 

Alternate Work Assignment COR: 

Project Officer: 

Date of Issuance through November 
30, 2012 

Lawrence Martin 
Office of Science Advisor 
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1200 Pennsylvania Avenue, N.W. 
Washington, D.C. 20460 
Telephone: (202) 564-6497 
Fax: (202) 565-2910 

Julie Fitzpatrick 
Office of Science Advisor 
U.S. EPA (8105-R) 
Office of the Science Advisor 
1200 Pennsylvania Avenue, N.W. 
Washington, D.C. 20460 
Telephone: (202) 564-4212 
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Verla Sutton-Busby 
U.S. EPA (8102R) 
Office of Research and Development 
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Washington, D.C. 20460 
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1. BACKGROUND 

In support of the EPA Risk Assessment Forum's (RAF) Cumulative Risk Assessment 
(CRA)Technical Panel (CRA Panel) development of CRA Guidelines this work 
assignment will prepare a preparatory document/s on identified subjects, provide 
logistical support for a workshop of apx. 70-90 participants and a summary report 
describing the presentations and discussion at the workshop with any recommendations. 

2. PURPOSE  

The purpose of this work assignment is to assist the EPA Risk Assessment Forum in 
organizing a forum to discuss and resolve issues central to CRA guidelines. A 
preparatory writing assignment is envisioned that will help to orient workshop 
participants to the discussions. 

3. TASKS 

Task 1 - Prepare Work Plan and Cost Estimate 

The Contractor shall meet with the WA COR to discuss the subjects on which the 
preparatory writing assignment will be written, the timeframe for the workshop and 
logistical functions to be completed by the contractor; and to prepare a budget estimate 
within 15 calendar days after receipt of this work assignment. 

This work assignment requires expertise in human health and ecological risk assessment 
and current trends in EPA cumulative risk assessment at the P3 and P4 levels. Little or 
no sub-contracting of specialized expertise is anticipated. 

Task 2 — Preparation of a background paper/s for the workshop 

This task will include senior (level 4) technical oversight of a team of authors, likely to 
include EPA and non-EPA participants, and interactions with the Tri-chairs of the EPA 
RAF CRA Technical Panel and workshop co-leads to determine suitable focus and scope. 
The paper/s will be circulated by EPA staff to EPA scientists and others. 

Deliverable: a science paper/s on methods for grouping stressors, integrating human 
health and ecological endpoints for cumulative assessment, and the experience of other 
federal agencies in using cumulative and aggregate risk information. 

Task 3 — Workshop Agenda 

Provide coordination in the development of a workshop agenda based upon comments 
received by an identified set of EPA scientists. This coordination will include senior 
(level 4) technical coordination of comments and opinion from the group, melding of 
common suggestions into key themes, working with the CRA Tri-chairs to assemble an 



agenda, and contacting senior scientists and other federal agency officials for keynote, 
and lunch presentations. 

Deliverables: a meeting agenda that is consistent with the objectives of the workshop and 
addresses the major concerns of the group. 

Task 4 - Meeting Report 

Develop a meeting report that summarizes the output of the meeting. This would include 
all presentations, case studies, major deliberations of the participants, and conclusions; 
including specifically any points of substantive disagreement. This product will include 
senior (level 4) technical oversight of several volunteered rapporteurs, significant writing, 
and response to review comments of the CRA Technical Panel Tri-chairs. 

Deliverables: a meeting report that is consistent with the objectives of the workshop and 
on which the CRA Tri-chairs consent. 

Task 5 - Meeting Logistics 

Develop the logistical details of the workshop, including meeting space, audio-visual, 
web-connections, and including the coordination of the travel of various rapporteurs and 
participants. 

Deliverables: Feedback forms from the workshop that demonstrates a well run meeting, 
consistent with the objectives of the workshop, and in which no serious oversights or 
logistical inconveniences occur. 

4. Schedule of Deliverables 

Due Date Product 
Task 1 —Cost Estimate Within 15 calendar days after receipt of work 

assignment. 
Task 2 — preparatory papers ready 
for review 

July 1, 2012 

Task 3 — Meeting Agenda September 1, 2012 
Task 4 — Meeting Report November 15, 2012 
Task 5 — Logistics Report November 15, 2012 
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5. ACCEPTANCE CRITERIA 

Final products shall be produced by the Contractor upon the EPA WA COR's approval 
through written technical direction. The Contractor shall provide all materials written as 
part of these tasks to the EPA WA COR, as per work assignment, in electronic format. 
Electronic versions shall be compatible with current ORD computer systems (Word and 
Excel) and software. 

6. MANAGEMENT CONTROLS: 

Periodic meetings between the EPA and contractor work assignment managers are 
encouraged to discuss any questions that may arise during performance or completion of 
this work assignment. At the EPA WA COR's discretion, these meetings may occur via 
teleconference or video conferences. The contractor shall document these meetings and 
submit copies of this correspondence to the EPA WA COR. 

The EPA WA COR may identify one or more EPA technical representatives for this work 
assignment. Interaction between the contractor and any EPA technical representative(s) 
designated by the EPA WA COR is solely for the purpose of presenting and discussing 
the information, analyses, results, or presentations related to this work assignment. The 
interaction will be technical communication vice technical direction. Per the technical 
direction clause EPAAR 1552.237-71 of the contract, the EPA PO COR and the EPA 
WA COR or alternate EPA WA COR are the only representatives of the CO authorized 
to provide technical direction. 

Per the technical direction clause, the CO and PO will be provided with copies of all 
technical direction. 

7. CONFIDENTIALITY 

Some of the information to be edited under this task may be internal information that is 
not ready for public distribution. The Contractor shall not discuss the contents of the 
document with anyone not specified as a participant in the document review process or its 
preparation. 
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